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PART 4 - UTILITY REQUIREMENTS 

4-1 SCOPE 

This Part 4 - Utility Requirements provides information on the Design-Builder's overall 

responsibilities as they relate to existing and/or new utilities, the manner in which utilities are to 

be protected, relocated, upgraded, constructed or incorporated into the construction, and who will 

be responsible for the Work. 

The Design-Builder's attention is directed to the fact that during the life of this Contract the owners 

and operators of utilities may make changes to their facilities. These changes may be made by 

the utility employees or by contract within the Project limits of, or adjacent to, this Contract and 

may involve temporary and/or permanent Work(s). 

Potential utility conflicts shall be identified by the Design-Builder and brought to the attention of 

the Department and utility owners. Reference is made to the New York State Department of 

Transportation Highway Design Manual, and NYSDOT Standard Specifications and Construction 

Materials and all applicable NYSDOT Standards. 

The Design-Builder shall abide by this Part 4. The Design-Builder shall also abide by and fulfill 

the requirements related to utility facilities or systems included in other Contract Documents. 

This Part 4 applies to existing and proposed underground and overhead utilities. 

The Design-Builder shall be responsible to verify all utility information provided and to coordinate 

with the utilities regarding any necessary modification to the Preliminary DB Utility Work 

Agreements (if provided) based on any new information and any further utility work required 

beyond that indicated in the Preliminary DB Utility Work Agreements (if provided). 

If the Design-Builder’s design requires additional utility relocations beyond those identified in the 

Preliminary DB Utility Work Agreements presented in Appendix C, it is the responsibility of the 

Design-Builder to suggest revised Preliminary DB Utility Work Agreements in coordination with 

the utility owners and submit the revised Preliminary DB Utility Work Agreements to the 

Department for approval. 

At points where the Design-Builder’s operations are adjacent to utilities, damage to which might 

result in considerable expense, loss, or inconvenience, Work shall not begin until all arrangements 

necessary for the protection thereof have been made by the Design-Builder and the utility owner. 

The Design-Builder shall cooperate with all utility owners (including owners of underground or 

overhead utility lines and owners of utilities attached to existing Department structures) in their 

removal and rearrangement operations in order that these operations may progress in a 

reasonable manner, that duplication of rearrangement Work may be reduced to a minimum, and 

that services rendered by those parties will not be unnecessarily interrupted. See also DB §107-

07 addressing Work near underground facilities. 
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4-2 GENERAL 

The Department’s interaction with Utilities located within the Highway Right Of Way (ROW) is 

governed by 17 NYCRR (Official Compilation of Codes, Rules and Regulations of the State of 

New York) Part 131. 

The Department has notified all Utilities, pipeline owners, or other parties who seemingly are 

affected by the proposed construction based on the preliminary design plans and endeavor to 

have Preliminary DB Utility Work Agreements executed with potentially affected Utilities prior to 

the Award of the Contract.  

The Design-Builder, in coordination with the Department’s Project Manager (or his designee), 

shall meet with all the affected Utility owners or operators for the purpose of discussing the effect 

on the utility facilities and to agree on a plan to maintain, protect, relocate, reinstall, or other action 

that may be necessary for the work to progress. 

Reference is made to General Obligations Law §11-102 which concerns the liability of a Utility for 

compensation for damages caused by interference with and/or delay of progress of work under a 

State public construction contract. 

4-2.1 Utility Coordination 

The Design-Builder shall coordinate its design and construction efforts with utility owners as set 

forth in Part 2 - General Provisions of the Contract. All design and construction work performed 

by the Design-Builder shall be coordinated with the utility owners, and shall be subject to the 

Preliminary DB Utility Work Agreements, utility standards and applicable provisions of the 

Contract Documents. 

The Design-Builder shall notify the Department at least five working days in advance of each 

meeting with a utility owner's representative scheduled by the Design-Builder and shall allow the 

Department the opportunity to participate in each meeting. The Design-Builder shall also provide 

the Department with copies of all correspondence between the Design-Builder and any utility 

owner, within seven days after receipt or sending, as applicable. 

4-2.2 Utility Coordination Manager 

The Design-Builder shall utilize a single dedicated person responsible for managing all utility 

coordination. This person shall be referred to as the Utility Coordination Manager. The Design-

Builder’s Utility Coordination Manager shall be responsible for managing all utility coordination, 

including, but not limited to, the following: 

A) Ensuring that all utility coordination and activities are conducted in accordance with the 

requirements of the Contract Documents; 

B) Identifying all existing utilities and coordinating any new utility installations; 
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C) Reviewing Department prepared proposed utility permit application packages and 

commenting on each permit application as related to the Design-Builder’s utility relocation 

drawings; 

D) Attending utility meetings, preparing and distributing minutes of all utility meetings, and 

ensuring expedient follow-up on all unresolved issues; 

E) Distributing all plans, conflict matrixes and changes that affect utility owners and making sure 

this information is properly coordinated; 

F) Coordinating the execution and performance of Work required for any utility Work needed 

within the Project;  

G) Preparing and coordinating the execution of Final DB Utility Work Agreements between the 

Design-Builder, Department, and utility owners;  

H) Assisting with the resolution of utility conflicts; 

I) Providing periodic Project updates to the Department’s Project Manager as requested; and 

J) Coordination with the Department on any issues that arise concerning reimbursement of 

utility work costs. 

4-2.3 Utility Relocation Design 

The Responsibility for design of relocations covered by a DB Utility Work Agreement (DB-HC140) 

shall be as set forth in each such DB Utility Work Agreement. The DB Utility Work Agreements 

shall allocate responsibility for the design of utility relocations that are subject to such DB Utility 

Work Agreements. The Design-Builder shall clearly indicate the allocation of responsibility for the 

design of utility relocations on the Utility Relocation Plans. 

4-2.4 Scheduling Utility Relocation Work 

The Design-Builder shall allow in its Baseline Progress Schedule and monthly updates, the time 

required for utility owners to accomplish the tasks and activities for which they are responsible, 

as specified in the Preliminary DB Utility Work Agreements (if applicable), Relocation Plans, and 

in this Part 4. 

4-2.5 Utility Design and Construction Constraints 

All utilities (whether designed and/or constructed by the Design-Builder or the utility owner) within 

the Project Limits that are to be newly installed temporarily or permanently, relocated or upgraded 

shall be placed in accordance with the NYSDOT's utility regulations and policies, unless otherwise 

approved by the Department. 
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For each relocation, or installation, the Design-Builder, in coordination with the utility owner, shall 

be responsible for verifying that the relocated utility, as designed and constructed, is compatible 

with and interfaces properly with the Project. The Design-Builder shall be responsible for 

protecting any and all utilities that must be protected in order to permit construction of the Project. 

4-2.6 Standard of Care Applicable to Utility Work 

The Design-Builder shall be responsible for complying with 16 NYCRR Part 753 ("Part 753"), and 

requesting mark outs for utilities that are not members of the One Call System as defined in Part 

753. A list of known utility operators that are not members of the One Call System with facilities 

within the Project area is included in Appendix B. The Design-Builder shall carry out its work 

carefully, and skillfully, and shall support and secure utilities so as to avoid damage and keep 

them satisfactorily maintained and functional. The Design-Builder shall not move or remove any 

utility without the utility owner's written consent unless otherwise directed by the Department. 

The Design-Builder shall be responsible for the cost of repair of any utilities damaged by the 

Design-Builder. In the event of any such damage, the Design-Builder shall notify the affected utility 

owners and the Department, and shall enter into an agreement with such utility owner allocating 

responsibility for design and construction of any such repairs, and the schedule for completing 

the repairs. All such repairs made by the Design-Builder shall be performed in a good and 

workmanlike manner. If the utility owner undertakes the repairs and the Design-Builder fails to 

make any required payment within 30 days after the repairs have been completed and the Design-

Builder's receipt of the utility owner's invoice therefore, the Department will have the right to pay 

the utility owner from the Department's funds and/or deduct an amount sufficient to cover the cost 

from any moneys due or that may become due the Design-Builder under this Contract. 

The Design-Builder shall include provisions for its obligations with respect to utilities in its Quality 

Control Plan.  

4-2.7 Coordination with Utility Owners 

The Design-Builder shall make diligent effort to obtain the cooperation of each utility owner as 

necessary for the project. If the Design-Builder becomes aware that a utility owner is not 

cooperating in providing needed work or approvals, the Design-Builder shall notify the Department 

immediately of such problem. After such notice, the Design-Builder shall continue to diligently 

seek to obtain the utility owner's cooperation, and the Department and Design-Builder each shall 

assist the other party as reasonably requested by such other party with regard to the problem. 

4-2.8 Utility Clearances 

The minimum horizontal and vertical clearance from foundations and noise walls is 12”. 

If the utility is closer than 12”, the Design-Builder will be required to shield or encase the utility. 

The installation of the shielding or casing will be coordinated with the utility owner. 
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4-3 AFFECTED UTILITIES 

4-3.1 Design-Builder's Responsibilities 

With respect to utilities for which the Department has identified a specific utility owner and conflict, 

the Design-Builder's responsibilities shall include: 

A) Verifying utility locations; 

B) Identifying potential conflicts not previously identified; 

C) Coordinating and/or designing/constructing utility relocations and/or new utilities and the 

protection of existing utilities in accordance with this Part 4 and any additional requirements 

of the utility owner(s) as set forth in the relevant Preliminary DB Utility Work Agreement(s) 

included in Appendix C hereto; and 

D) Preparing and coordinating the execution of Final DB Utility Work Agreements between the 

Design-Builder, Department, and utility owners. 

With respect to any unknown utilities that are subsequently identified by the Design-Builder, the 

Design-Builder shall be responsible for identifying the ownership of each facility or line identified 

which requires either relocation or protection, and for all those responsibilities set forth in A 

through D, above; provided, however, that with respect to item C, the Design-Builder shall be 

responsible for negotiating and entering into a DB Utility Work Agreement with the Department 

and the Utility Owner for such previously unknown utilities and/or utilities for which no owner had 

been previously identified, and the Design-Builder's responsibilities in item C shall apply with 

respect to each such DB Utility Work Agreement. 

4-4 COORDINATION REQUIREMENTS 

The Design-Builder shall make diligent effort to obtain the cooperation of each utility owner as 

necessary for the Project. If the Design-Builder becomes aware that a utility owner is not 

cooperating in providing needed work or approvals, the Design-Builder shall notify the Department 

immediately of such situation. After such notice, the Design-Builder shall continue to diligently 

seek to obtain the utility owner's cooperation, and the Department and Design-Builder each shall 

assist the other party as reasonably requested by such other party with regard to the situation. 

The Design-Builder shall provide information as required and maintain close coordination with the 

Department and utility owners to achieve timely relocations, new installations and new service 

connections necessary as part of the Design-Builder's design and construction. 

4-4.1 Prior Department Actions 

The Department has coordinated its efforts with all known utility owners and has: 

A) Developed a contact list;  
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B) Identified potential utility conflicts; and 

C) Developed Preliminary DB Utility Work Agreements as set forth in Appendix C hereto. 

4-4.2 Design Builder's Coordination Requirements 

The Design-Builder shall be responsible for coordination with utility owners. It is important that 

Utility Owners be kept informed of the Design-Builder's activities and schedule. In addition to 

satisfying any requirements set forth in applicable Governmental Rules and Standards, including 

but not limited to Part 753, the One-Call notification requirements referenced in DB § 107-07, and 

in any DB Utility Work Agreements that may have been executed, the Design-Builder shall 

undertake the following activities, which have been identified by the Department as important to 

utility owners: 

A) Keep utility owners well informed of construction schedules and notify the utility owners at 

least twenty-four hours in advance of any work in the vicinity of the utility owners' facilities, 

that will not impact service; 

B) Keep utility owners well informed of changes that affect their facilities; 

C) In addition to any required notice, give the utility owners a minimum of 48 hours notice of 

potential impacts to service, unless longer notification times are specified elsewhere in this 

Part 4 or any DB Utility Work Agreements that may have been executed; 

D) Ensure utility owners are involved in making the decisions that affect their own facilities and 

services; 

E) Cooperate with the utility owners to solve relocation/installation issues to the extent that such 

relocations/installations are consistent with the Design-Builder's Scope of Work as otherwise 

set forth in the Contract Documents and without causing the Department to incur any 

unnecessary expense to the Project, or causing the utility owners to incur unnecessary 

expense; 

F) Act diligently in continuing the positive relationship that the Department has developed with 

the utility owners; and 

G) Coordinate with those utility owners who perform their own work by scheduling adequate 

time to accomplish their work. 

In the event of interruption to utility services as a result of accidental breakage or as a result of 

being exposed or unsupported, the Design-Builder shall promptly notify the proper authority 

regarding the restoration of service. If any essential service (including water, gas, electric fiber-

optic, cable, telephone, or other utility) is interrupted, the Design-Builder shall provide continuous 

repair Work until the service is restored. No Work shall be undertaken around fire hydrants until 

provision for service has been approved by the local fire authority. 
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4-4.3 Design Reviews 

The Design-Builder shall invite affected utility owners to participate in all pertinent Design-

Builder's and Department's Design Reviews (see Part 3, Section 5). 

Some utility owners may design and/or construct any required utility relocations and revisions for 

their utilities. The Design-Builder shall be required to incorporate these utility designs into its own 

design prior to the Design Review. 

4-4.4 Meetings and Coordination 

The Design-Builder shall schedule meetings with each utility owner, the Design-Builder and the 

Department. These meetings are for the purpose of reviewing all items related to the utility Work, 

including all items which affect the Baseline Progress Schedule, the time required to procure 

construction material and the period of time utility service may be curtailed. These meetings will 

also be used to reach concurrence on the number and extent of known affected utility lines or 

issues, to discuss the possible elimination of conflicts, to establish the methods to be used at 

each specific location and procedures for addressing conflicts discovered during design and/or 

construction. 

The Design-Builder shall jointly schedule at least monthly utility meetings with the Department or 

their duly authorized representative to discuss project progress, issues, and planned work for all 

phases of utility work including design and construction. These meetings shall include the Design-

Builder's and the Department's personnel with responsibilities for utilities. The Design-Builder and 

the Department will jointly develop the agenda for these meetings. The Design-Builder shall be 

responsible for providing meeting facilities unless otherwise agreed. The Design-Builder shall 

keep minutes of the coordination meetings and distribute copies of the minutes to participants, 

including representatives of utility owners (even if not present) who have facilities in the areas 

reviewed, within five working days after the meeting date. 

4-5 STANDARDS AND REFERENCES 

The Design-Builder shall perform the utility work in accordance with the Contract Requirements, 

including this Part 4, the applicable Standards, Codes and Manuals listed in Part 3 – Project 

Requirements and the standards required by the various utility companies affected by the work.  

The Design-Builder shall obtain clarification of any unresolved ambiguity prior to proceeding with 

design or construction. 

The Department will make available to the Design-Builder upon request all information obtained 

from utilities, pipeline owners, and other parties that the Department has notified concerning the 

proposed construction. Such information will be considered Reference Documents. 
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4-6 DESIGN BUILDER RESPONSIBILITIES 

The Design-Builder shall be responsible for coordinating its design and construction work with 

utility work as indicated herein, consistent with and subject to the terms and conditions set forth 

in DB §104. 

The Design-Builder shall identify and resolve all utility conflicts, and shall coordinate the 

construction, relocation, removal and/or protection of each affected utility with the applicable utility 

owner. If the Design-Builder discovers utilities not identified in Appendix A of this Part 4 that are 

affected by the construction, the Design-Builder shall immediately suspend construction 

operations at the site affected by such utility and shall notify the Department within 24 hours of 

discovery of such previously unknown utilities. The Design-Builder and the Department shall 

cooperate in identifying and notifying the utility owner. 

4-6.1 Cost of Temporary Relocations 

The Design-Builder shall be responsible for the cost of temporary utility relocations, including the 

cost of obtaining temporary easements, necessary to accommodate its own construction 

operations and/or methods, other than temporary relocations that are necessary for the 

construction of the Project permanent works. 

4-6.2 Relocation Permits 

Where the Design-Builder is performing utility relocation construction Work, the Design-Builder 

shall obtain utility permits, roadway permits and work permits and comply with all applicable utility 

regulations. If the Design-Builder has reasonable cause to believe that a utility owner does not 

have necessary approvals, or is in violation of the approvals, the Design-Builder shall notify the 

Department immediately after discovery.  

4-6.3 Point of Contact 

The Design-Builder shall coordinate, cooperate, and work with the contact person designated by 

the utility owner. Table A-1 in Appendix A of this Part 4 presents contact details by utility owner. 

4-6.4 Instructions and Authorizations 

The Design-Builder shall be responsible for obtaining specific written instructions and 

authorization from the utility owner, for any design or construction the Design-Builder performs on 

behalf of the utility owner, and for verifying that they are consistent and compatible with the 

Design-Builder's design. 

4-6.5 Verification of Utility Locations and Marking of Locations in the Field 

The Design-Builder shall be responsible for verifying the exact location of each affected utility on 

the Project regardless of the information that has been provided by the Department or the utility 

owner. 
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The Design-Builder shall comply with NYCRR 16 Part 753 to mark utility locations.  

4-6.6 Components of Utilities 

The Design-Builder shall consider necessary appurtenances to each utility facility (such as the 

utility source, guide poles, feeder service lines, supports, etc.) as part of the utility. 

4-6.7 Utility Owner's Right to Inspect 

The utility owner has the right to inspect the work on its facilities that is to be performed by the 

Design-Builder.  

4-6.8 Design-Builder-Caused Changes to Utility Owner Work 

If the utility owner maintains responsibility for the design and/or construction and the Design-

Builder revises the conditions, the Design-Builder shall be responsible for the costs and schedule 

delays related to the change. 

4-6.9 Abandoned Utilities 

Unless otherwise directed by the Department, and the utility owners, the Design-Builder shall 

remove abandoned utilities and utilities proposed for abandonment within the New York State 

Department of Transportation's Right Of Way. Any work to remove or abandon in place any utilities 

shall be considered “Incidental Utility Work” and subject to the provisions of DB §104-04.B.7(e). 

4-6.10 Quality Control 

The Design-Builder shall provide Quality Control for all the utility relocation work, performed by 

the Design-Builder, in accordance with Part 3, Sections 5 and 6. 

4-6.11 Changes to Design 

All changes to designs that have received the Department's or utility owner's consultation and 

written comment and/or utility owner’s approval shall be dealt with in accordance with Part 3, 

Section 5, including obtaining the Department's and utility owner's consultation and written 

comment and/or approval for the change. 

4-6.12 Design-Builder Design and/or Construction 

The Design-Builder shall be responsible for the utility relocation design and/or construction as 

provided in Part 2 - General Provisions. The Utility Work set forth in Appendix A and the 

Preliminary DB Utility Work Agreements set forth in Appendix C (if any) indicate the allocation of 

responsibility between the Design-Builder and the identified utility owners for relocation design 

and/or construction of the utility facilities. Subject to Part 2 - General Provisions, Design-Builder 

is responsible for all relocation costs and the Contract Price includes the price for such Work. 
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4-6.13 Design Review 

The Design-Builder shall submit its utility relocation plans to the Department's Design Quality 
Assurance Engineer and to the utility owner for work performed by the Design-Builder, for 
consultation and written comment. See also Part 3, Section 5. The Design-Builder shall include 
in their schedule 30 calendar days for each design unit submission for consultation and written 
comment by the agencies.  
 

4-6.14 Construction Record 

The Design-Builder shall maintain a record of the design and construction activities of all utility 

facilities that have been performed by the Design-Builder, and have been designed and released 

for construction after Notice to Proceed. Individual files shall include a record of the following 

information: 

A) Design Plans that have been reviewed by the utility owner and received consultation and 

written comment by the Department; 

B) Notification of construction dates; 

C) Record of meetings with utility owner; 

D) Signature of utility owner inspector on Design Plans (optional); 

E) Record of utility owner inspector present at any time; 

F) Any revisions to the Design Plans; 

G) Dates of construction completion; 

H) All other as-built requirements stipulated in this Part 4; 

I) Any executed Final DB Utility Work Agreements (three-party agreements). 

4-6.15 Utility Damage Reports 

In the event that the Design-Builder damages an existing utility, the Design-Builder shall complete 

a utility damage report within 24 hours of damage and submit it to the Department. The Design-

Builder shall report any utility facilities damaged immediately to the utility owner and the 

Department. The Design-Builder is responsible for developing a utility damage report form to use 

in the event a utility is damaged. The report shall be submitted to the Department's Project 

Manager. The following information shall be included: 

A) Utility Damage Information 

1. Exact location; 
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2. Date and time of incident; 

3. Date and time reported; 

4. The weather the day of incident; 

5. Description of the incident; 

6. Who the damage was reported to; 

7. Who the damage was repaired by; 

8. Representative digital color photographs. 

B) Utility Owner Information 

1. Utility owner; 

2. Utility owner contact; 

3. Time utility owner was contacted. 

C) Locator Information 

1. Locator service; 

2. Date of locate request; 

3. Locate expiration date; 

4. Locate log number; 

5. If damaged utility line was marked; 

6. Distance from damage to mark. 

D) Design-Builder Information 

1. Name of supervisor; 

2. Name of foreman; 

3. Name of witness. 

E) Signatures 

1. Design-Builder's supervisor; 

2. Utility owner; 

3. Locator service. 

4-6.16 Protection of Utility Facilities 

The Design-Builder shall prepare a protection plan for all utility facilities to be left in place and 

protected. The Design-Builder shall also obtain written approval of the plan from each utility owner 

of the specific facility to be protected. 

4-6.17 Utility Relocation Master Plan 

The Design-Builder shall coordinate with the utilities to prepare a utility relocation master plan 

after the Design Builder has advanced the Project design sufficiently to clearly define utility 
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impacts. The Design Builder shall update the plan at least quarterly throughout the duration of the 

Contract. Updates shall be submitted to the Department for consultation and written comment. 

4-6.18 Betterments 

The Preliminary DB Utility Work Agreements set forth in Appendix C, if any, address any 

Betterments that have been agreed to by the Department and utility owners whose facilities are 

subject to a DB Utility Work Agreement.  

If the Department agrees to the addition of any Betterments to the Work with respect to facilities 

covered by the DB Utility Work Agreements, the Department will issue a Change Order pursuant 

to DB §104-02 with respect thereto. The Design-Builder shall not be entitled to an increase in the 

Contract Price with respect to any Betterments except as allowed under DB §104-04.B.3 and this 

DB §104-04.B.4. 

If any utility owners whose facilities are subject to a Preliminary DB Utility Work Agreement 

request that the Design-Builder design or construct Betterments that are not addressed in the 

relevant Preliminary DB Utility Work Agreement, the Design-Builder shall be solely responsible 

for any Betterments that the Design-Builder agrees to provide that are not addressed in the 

relevant Preliminary DB Utility Work Agreement. Some utility owners with whom the Design-

Builder and the Department will be entering into a DB Utility Work Agreement may request 

Betterments to their facilities as a result of required relocations of their lines. The costs of any 

such Betterments shall be resolved between the Department, the Design-Builder and the utility 

owners in their respective DB Utility Work Agreements. The forms of DB Utility Work Agreements 

attached hereto as Appendix C, if any, provide a template provision addressing agreed upon 

Betterments. The Department shall have no responsibility, actual or implied, with respect to any 

Betterments, and all Betterments shall be subject to the Department's permitting process. 

4-7 DESIGN AND APPROVAL OF THE UTILITY RELOCATION PLANS 

After the Design-Builder has advanced the Project design sufficiently to clearly define utility 

impacts, the Utility Relocation Plans shall be prepared by the Design-Builder. If the utility owner 

is preparing the design, the Design-Builder and the Department shall review the Utility Relocation 

Plans to be sure that they are consistent with the Design-Builder's design. Upon review by the 

utility owner and the Design-Builder, and consultation and written comment by the Department, 

the utility relocations may be constructed. Any subsequent revisions to the Utility Relocation Plans 

will require the review of the affected utility owner and the Department's consultation and written 

comment. 

4-8 SUBMITTALS 

4-8.1 Design 

All design Work shall be coordinated between the utility owners and the Design Builder. If the 

relocation plans are to be developed by the Design-Builder, the Design-Builder shall furnish to the 
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Department prior to the start of construction of each utility relocation, Utility Relocation Plans and 

Project Specifications completed to the levels of design and stages of design development and 

reviewed and certified per Part 3, Section 5. 

Designs prepared by the utility owner shall be reviewed and approved by the Design-Builder and 

receive the Department's consultation and written comment, for consistency and compatibility with 

the Design-Builder's design. Prior to construction, the Department will review all designs, whether 

by the Design-Builder or the utility owner. 

4-8.2 Construction 

The Design-Builder shall provide two sets of As-Built Utility Relocation Plans to the Department 

and each utility owner for utility relocation work constructed by the Design-Builder. The Design-

Builder should also reflect in the As-Built plans any work that is performed by the utility companies 

within the project limits. The As-Built Utility Relocation Plans shall comply with As-Built 

requirements stipulated in the Department's Utility Standards and shall include any utilities 

abandoned and not removed. The As-Built Utility Relocation Plans shall be part of the Project As-

Built Plans. 

4-9 DB UTILITY WORK AGREEMENTS 

4-9.1 General 

If Preliminary DB Utility Work Agreements have been executed, they will be identified in Part 4 – 

Utility Requirements.  

Utilities which may be impacted by the Project have been identified in Part 4 – Utility 

Requirements.  

If Preliminary DB Utility Work Agreements have not been executed and included in the Contract 

Documents, the Department, in conjunction with the Design-Builder, shall negotiate with each 

affected utility for Relocation of the utility’s facilities after Award and enter into a DB Utility Work 

Agreement. The Design-Builder agrees to cooperate as reasonably requested by the Department 

in pursuing and executing DB Utility Work Agreements after Award, including attendance at 

negotiation sessions and review of DB Utility Work Agreements. The Department and the Design-

Builder shall exercise due diligence and good faith efforts in coming to an agreement with each 

affected utility. Each DB Utility Work Agreement shall be executed by the Department, the Design-

Builder and the Utility Owner. The Design-Builder shall remain responsible for the coordination 

between itself and the utility owner after DB Utility Work Agreements have been executed in order 

to maintain the Project schedule. 

Issues to be addressed in the DB Utility Work Agreements may include the following: 

A) Responsibility for design and/or construction of the relocations;  

B) Design requirements and construction specifications;  
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C) Betterments, including the approach to determining whether an item is a betterment;  

D) Notifications to the involved parties;  

E) Review of designs and/or cost estimates by the Utility or the Design-Builder, including 

timeliness;  

F) Emergency response actions and timing;  

G) Limitations on timing of construction or interruption of service; 

H) Damage repair;  

I) Inspections and testing by the Utility and/or Design-Builder;  

J) Approvals (including provisions for early start of construction); and  

K) Payment for relocation. 

If a utility owner requests the Design-Builder to design and/or construct a Betterment, or advises 

the Design-Builder that the utility owner intends to design and construct a Betterment, the Design-

Builder shall promptly analyze the impact of such Betterment on the Baseline Progress Schedule 

and notify the Department if it appears the Betterment may affect the Critical Path. The Design-

Builder shall use its best efforts to negotiate arrangements with the utility owner that avoid 

potential Critical Path impacts. 

4-9.2 Utilities Not Covered by DB Utility Work Agreements 

If public or private utility lines or pipelines or other appurtenances are encountered during the 

course of the Work, which may be impacted by the Work, and which are not covered by an existing 

DB Utility Work Agreement, the Design-Builder shall immediately suspend construction operations 

at the site of the utility in question. The Design-Builder shall then provide the Department with a 

written assessment of the potential impacts to the Utilities and Contract Work, including options, 

time impacts, schedule impacts, and a proposed action plan. Construction Operations at the site 

of the utility in question shall remain suspended until such time that the Department and utility 

owner negotiate an agreement for the required action, or the Department provides written 

authorization allowing Work to proceed without such an agreement. Subject to DB §104-04.B, the 

Design-Builder will not be allowed adjustments for delays or extra expense with respect to any 

such suspension. 

4-10 DELIVERABLES 

Unless otherwise indicated, all deliverables shall be submitted in both electronic format and 

hardcopy format. Acceptable electronic formats include Microsoft Word®, Microsoft Excel®, 

Bentley MicroStation version V8, or searchable portable document format (PDF) files, unless 

otherwise indicated. 
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At a minimum, the Design-Builder shall submit the items listed in Table 4.9-1 to the Department. 

Table 4.9-1 – Deliverables 

Deliverable 
Number of Copies 

Submittal Schedule 
Hardcopy Electronic 

Utility Tracking Report 3 1 (PDF) Weekly until Physical Completion. 

Utility Design Sheet 3 1 (PDF) Two days prior to initial meeting with utility 

owner 

DB Utility Work 

Agreements 

2 1 (PDF) Seven days after construction of the utility 

identified 
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APPENDIX A UTILITY REQUIREMENTS 

The Department has reviewed the Project limits and has made a preliminary assessment of which 

utility facilities located within the Project limits may be impacted by the Project. 

The Department has conducted advanced utility coordination with the utility companies listed below.  

A-1 UTILITY COMPANIES 

Table A-1 lists the utility companies with facilities located on, under or above the Project roadways 

and/or structures: 

Table A-1 Utility Contacts 

Utility Owner Contact Contact # E Mail 

National Grid-Electric Erick 

Rogemoser 

585-415-

2980 

 

rogemoser@nationalgrid.com 

Verizon of NY Mike Clark 315 -937-

2458 

Michael.j.clark@verizon.com 

National Grid - 

Gas 

Laura Dancer (516) 325-

8317 

laura.dancer@nationalgrid.com 

Charter 

Communications 

Steven Jones 315-634-

6128 

Cell-315-

591-1543 

Steven.jones2@charter.com 

Firstlight Fiber, Inc. Don Maugiri 585-259-

9722 

DMaugiri@firstlight.net 

Crown Castle Nicole 

Walker 

585-697-

5130 

Nicole.Walker@crowncastle.com 

Windstream Frank Halas 315-706-

9766 

frank.halas@windstream.com 

Onondaga County 

Water Authority 

Pat Sherlock 315-455-

7061 

x-3131 

psherlock@ocwa.org 

Onondaga County 

Department of 

Water Environment 

Protection 

Shannon 

Harty 

315-960-

6287 

ShannonHarty@ongov.net  

City of Syracuse 

(Water) 

Joseph 

Awald 

315-448-

8340 

JAwald@syrgov.net 
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City of Syracuse 

(Sanitary)  

John 

Kivlehan 

315-448-

8205 

JKivlehan@syrgov.net 

City of Syracuse 

(Street Lighting) 

Ken Towsley 315-448-

8681 

KTowsley@syrgov.net 

Town of Dewitt  

(Water) 

Mathew 

Reynolds 

315-446-

3910 x4 

water@townofdewitt.com 

Town of Dewitt  

(Lighting) 

Rocco Conte 315-437-

8331 

highway@townofdewitt.com 

 

A-2 UTILITY INVENTORY 

The types, sizes and approximate locations of utilities present in the immediate Project area are 

described below. 

A-2.1 Telecommunications  

A-2.1.1 Verizon of New York Inc. 

Aerial facilities at the following locations on I-81 / I-481 South Interchange: 

• Adjacent to Brighton Ave, approximately at Station S4D 103104+75 

• Adjacent to Brighton Ave, approximately at Station S4D 102+25  

Aerial facilities at the following locations on I-481, I-690 to Kirkville Road: 

• Along Manlius Center Road, crossing under I-481 bridges at approximately Station H6A 

14+50 

Aerial facilities at the following locations aton I-481/E. Genesee St. Interchange:, Routes 5 

& 92 Interchange, Lyndon Corners 

• Along Routes 5 and 92 from approximately Station S6A 8+50 to Station S6A 12+40 

• Located at approximately Station R6B 129+6075 

• Located at approximately Station R6B 134+00 

Aerial facilities at the following locations at Routes 5 & 92 Interchange, Lyndon Corners: 

• Along Routes 5 and 92 from approximately Station S6C 101+00 to Station 107+50  

Underground facilities at following locations on I-81 / I-481 South Interchange: 

• Duct Bank I-81 at E. Seneca Turnpike at approximately Station R3A 93+50 

• Duct Bank located over I-81 at E. Glen bridge crossing at approximately Station R2A 

46+00   
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A-2.1.2 Charter Communications 

Aerial cable TV lines are located at the following locations on I-81 / I-481 South Interchange: 

• Adjacent to Brighton Ave, approximately at Station S4D 100+90 to S4D 119+50107+40 

• Adjacent toCrossing Brighton Ave, approximately at Station S4D 103104+75 

• Adjacent toCrossing Brighton Ave, approximately at Station S4D 102+25 

• Middle of newCrossing relocated East Glen, approximately at Station S4B 10+6050 

Aerial cable TV lines are located at the following locations on I-481, I-690 to Kirkville Road: 

• Along Manlius Center Road, crossing under I-481 bridges at approximately Station H6A 

14+50 

Aerial cable TV lines are located at the following locations on I-481/E. Genesee St. 

Interchange, Routes 5 & 92 Interchange, Lyndon Corners: 

• Along Routes 5 and 92 from approximately Station S6A 8+50 to Station S6A 12+40 

• Located at approximately Station R6B 129+75 

Aerial cable TV lines are located at the following locations at Routes 5 & 92 Interchange, 

Lyndon Corners: 

• Along Routes 5 and 92 from approximately Station S6C 101+00 to Station 107+50  

Underground cable TV lines are located atin the following locations on I-81 / I-481 South 

Interchange: 

• Crossing I-81 along E. Seneca Turnpike at approximately Station R3A 93+50 

A-2.1.3 First Light Fiber, Inc. 

Aerial telecommunication lines located at the following locations on I-481, I-690 to Kirkville 

Road: 

• Under the I-481 bridges at Along Manlius Center Road, crossing under I-481 bridges at 

approximately Station H6A 14+50 

A-2.1.4 Crown Castle 

Aerial telecommunication lines located at the following locations on I-481, I-690 to Kirkville 

Road: 

• Under the I-481 bridges at Along Manlius Center Road, crossing under I-481 bridges at 

approximately Station H6A 14+50 

A-2.1.5 Windstream 

Aerial telecommunication lines located at the following locations on I-481, Routes 5 & 92 

Interchange, Lyndon Corners: 

• Along Routes 5 and 92 (E. Genesee Street) from approximately Station S6C 101+00 to 

Station S6C 107+50 RT 
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A-2.2 Electric  

A-2.2.1 National Grid 

Aerial facilities at the following locations at theon I-81 / I-481 South Interchange: 

• Crossing I-481 along the west side of East Brighton Avenue Bridge from approximately 

Station S4D 104+75 to Station S4D 119+50  

• Crossing East Brighton Avenue at approximately Station S4C 104+5025 

• Two transmission lines crossing I-481 located at approximately Station H2 61+45 and 

Station H2 61+9575 

• Two lines crossing I-481 located at approximately Station H2 70+4050 and Station H2 

70+80 

• Crossing rRelocated East Glen Road at approximately Station S4B 10+6050 

• Crossing Business Loop 81 at approximately Station R2A 46+75 and crossing the new on 

and off ramps located on the north side of the East Glen Bridge  

Aerial facilities at the following locations on I-481, I-690 to Kirkville Road: 

• Crossing under I-481 northbound and southbound bridges over CSX Railroad located at 

approximately Station H6A 32+25 and H6C 39+48 

Aerial facilities at the following locations at theon I-481/, E. Genesee Street Interchange: 

• Crossing I-481 Northbound at approximately Station R6B 123+75 

• Crossing I-481 Northbound at approximately Station R6B 124+2503 

• Crossing I-481 south of Kinne Road at approximately Station R6B 128+47 

• Crossing I-481 north of Kinne Road at approximately Station R6B 129+60X71 

• Crossing I-481 Northbound from Station R6B 128+50 to Station R6B 134+00 on the 

eastern side of highway 

• Crossing I-481 Southbound from Station R6B 128+50 to Station R6B 134+00 on the 

western side of highway 

• Crossing I-481 at approximately Station R6B 134+10  

• Crossing I-481 Southbound from Station R6A 35+00 to Station R6A 27+00 at the western 

side of the southbound off ramp.  

• Along the south sides of Routes 5 & 92 from approximately Station S6A 8+50 to Station 

S6A 1123+00 

• Along the south sides of Routes 5 & 92 from Station S6A 11+00 to Station S6A 23+00 

• Crossing Routes 5 & 92 at approximately Station S6A 14+75 and Station S6A 15+2000 
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o The facilities that cross the highway are 115 KV and 345 KV high voltage lines. 

National Grid will need 24 hour/ 7 day a week access to these lines.  

Aerial facilities at the following locations at NYS Routes 5 & 92 Intersection (Lyndon 

Corners): 

• Crossing Routes 5 & 92 at approximately Station S6C 102+60 

• Along the south sides of Routes 5 & 92 from approximately Station S6C 100+80 to Station 

S6C 107+80 

• Crossing Route 92 at approximatelyfrom Station S6C 107+80 andto Station S6C 110+50  

• Along the north sides of Routes 5 & 92 from approximately Station S6C 110+50 to Station 

S6C 120+00 

Underground facilities at the following locations on I-81 / I-481 South Interchange: 

• Two lines crossing I-81 approximately at Station R3A 93+50 by E. Seneca Turnpike 

• Crossing I-81 Southbound from Station R3A 125+50 to Station R3A 144+00 

• Crossing I-81 Northbound from Station R2A 52+40 to Station R2A 73+75 

• Crossing I-81 approximately at Station R2A 66+75  

• Crossing I-81 along Colthrup Road approximately at Station R2A 76+00 

A-2.3 Natural Gas  

A-2.3.1 National Grid 

Gas facilities in the following locations at theon I-81 / I-481 South Interchange: 

• Crossing I-81 along E. Glen Avenue at approximately Station R3A 118+50119+25 

• AlongCrossing existing E. Brighton Ave. at approximately Station S4D 119+00 LT 

• Crossing I-81 along E. Seneca Turnpike at approximately Station R3A 93+50 

Gas facilities in the following locations at theon I-481 / E. Genesee Street Interchange: 

• Along the southern side of Routes 5 & 92 from approximately Station S6A 8+50 to Station 

S6A 10+75  

Gas facilities located at NYS Route 5 and NYS Route 92 Intersection (Lyndon Corners) 

• Along the southern side of Routes 5 & 92 from approximately Station S6C 101+22 to 

Station S6C 113+90 
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A-2.4 Water 

A-2.4.1 Onondaga County Water Authority (OCWA) 

Water facilities located at the I-81 / I-481 Southern Interchange:  

• 24” water main located on I-481 Southbound exit ramp at approximately Station R4A 

125+75 

 

• 24” water main located on the eastern side of East Brighton Ave. Bridge from 

approximately Station S4C 106+00104+50 to S4C 114+75113+50  

Water facilities located on I-481 between I-690 to Kirkville Road: 

• 10” water main located along Manlius Center Road under existing I-481 Northbound and 

Southbound bridges 

 

• 16” water main (abandoned) along CSX rail yard under existing I-481 Northbound and 

Southbound bridges  

 

• 24” water main (conc) under existing I-481 Northbound and Southbound bridges over 

CSX rail yard at approximately Station H6C 31+00 

 

• 16” water main (DIP) under the existing I-481 Northbound and Southbound bridges over 

CSX rail yard at approximately Station H6A 43+00 

A-2.4.2 City of Syracuse 

Water facilities located at the I-81 / I-481 Southern Interchange:  

•  8” water main located on East Glen Ave. Bridge over I-81 at approximately Station R3A 

118+509+25 

• 12” water main located on East Brighton Ave Bridge at approximately Station S4C 100+75 
to Station S4C 118+75.  

• 10” water main located along Seneca Turnpike under I-81 Northbound and Southbound 
Bridges.  

A-2.4.2A-2.4.3 Town of Dewitt 

Water facilities located at NYS Route 5/92 through existing I-481/E. Genesee St. Exit 3E 

and 3W, Future I-81 Interchange: 

• Unknown size water main along the south side of Genesee Street crossing at 

approximately Station S6A 11+60 
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• Fire hydrant located on the south side of Genesee Street located at approximately 

Station S6A 10+55 RT.  

 

• Unknown size water main located along the north side of Genesee Street from 

approximately Station S6A 7+60 to Station S6A 13+00 LT 

 

• Unknown size water main located along the south side of Genesee Street from 

approximately Station S6A 7+60 to Station S6A 22+50 RT 

 

Water facilities located at NYS Route 5 and NYS Route 92 Intersection (Lyndon Corners): 

 

• Unknown size water main located along the south side of Genesee Street at 

approximately Station S6C 100+00 to Station S6C 109+00 RT 

 

• Unknown size water main located along the north side of Genesee Street at 

approximately Station S6C 107+40 to Station S6C 108+50 LT 

 

• Unknown size water main located along the south side of Highbridge Road (NYS Route 

92) from approximately Station S6C 109+00 to Station S6C 114+25 RT 

 

• Fire Hydrant located on the south side of Highbridge Road (NYS Route 92) at 

approximately Station S6C 112+75 RT 

 

A-2.5 Sanitary 

A-2.5.1 Onondaga County Department of Water Environment Protection (OCDWEP) 

Sanitary Sewer facilities located at I-81 / I-481 Southern Interchange:  

• 24” Sanitary Sewer crossing I-81 Northbound at approximately Station R2A 63+50 

Sanitary Sewer facilities located on NYS Route 5/92 through existing I-481 Exit 3E and 3F, 

Future I-81 Interchange   

• 12” Sanitary Sewer located along the north side of Genesee Street 

Sanitary Sewer facilities located on I-481 between NYS Route 5 Interchange and I-690: 

• 10” Sanitary Sewer crossing I-481 Northbound and Southbound at approximately Station 

R6B 130+00 

• 36” Sanitary Sewer crossing I-481 Northbound and Southbound at approximately Station 

R6B 132+50 

Sanitary Sewer facilities located I-481/E. Genesee St. Interchange: 
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• 12” Sanitary Sewer located along the north side of Genesee Street from approximately 

Station S6A 7+50 to Station S6A 13+07 LT 

• Unknown size Sanitary Sewer located along the south side of Genesee Street from 

approximately Station S6A 10+86 to Station S6A 13+07 RT 

• 36” Sanitary Sewer crossing Genesee Street at approximately Station S6A 13+07 

Sanitary Sewer facilities located at NYS Route 5 and NYS Route 92 Intersection (Lyndon 

Corners): 

• 8” Sanitary Sewer located along the north side of Genesee Street from approximately 

Station S6C 100+00 to Station S6C 108+00 LT 

• 8” Sanitary Sewer located along the south side of Genesee Street 

• Unknown size Sanitary Sewer located along the north side of Highbridge Road (NYS 

Route 92) from approximately Station S6C 109+00 to Station S6C 119+50 LT 

• Unknown size Sanitary Sewer crossing Highbridge Road (NYS Route 92) at approximately 

Station S6C 12+45 

A-2.5.2 City of Syracuse (Sanitary) 

Sewer facilities located at I-81/ I-481 Southern Interchange:  

• 10” Sanitary Sewer located along Seneca Turnpike under I-81 Northbound and 

Southbound Bridges.  

• 12” Sanitary Sewer crossing I-81 Northbound and Southbound at approximately Station 

R2A 53+15 

A-2.6 Utility Service Connections 

List any utility services / connections of concern. 

A-2.7 Street Lighting  

A-2.7.1 Town of Dewitt 

Street Lighting located at NYS Route 5/92 through existing I-481/E. Genesee St. Exit 3E 

and 3W, Future I-81 Interchange:  

• Street lighting located at approximately sStation S6A 11+6012+40 RT to Station S6A 
22+5619+20 LT.  

• Street lighting located at approximately Station S6A 11+90 to Station S6A 22+56 RT 

Street Lighting located at NYS Route 5 and NYS Route 92 intersection (Lyndon Corners):  

• Street lighting located in the Lyndon Corners area at approximately sStation S6C 101+00 
to Station S6C 107+50109+00 RT.  

A-2.7.2 City of Syracuse 

Street lighting located at the I-481/ I-81 South iInterchange:. 



New York State Department of Transportation 

 

I-81 VIADUCT PROJECT – PHASE 1, CONTRACT 2  4-9   Part 4 - Utility Requirements 

PIN 3501.91, Contract D900056  Addendum #7 February 17, 2023 

• Street lighting located along East Seneca Turnpike under I-81 Northbound and 

Southbound Bridges  

• Street lighting located along the western side of East Brighton Avenue from approximately 

Station S4D 105+50 to Station S4D 113+25 LT. and Station S4D 117+00 to Station S4D 

119+75 LT 

• Street lighting located along the eastern side of East Brighton Avenue from approximately 

Station S4C 106+60 to Station S4C 115+50 RT 

• Street lighting along I-81 Southbound from approximately Station R3A 125+50 to Station 

R3A 144+00 

• Street lighting along I-81 Northbound from approximately Station R2A 52+40 to Station 

R2A 73+75 

• Underground electric crossing I-81 approximately at Station R2A 66+75  

• Underground electric crossing I-81 along Colthrup Road at approximately Station R2A 

76+00  

A-3 UTILITY RELOCATIONS BY OTHERS 

The Design-Builder shall be aware that all time frames for utility relocation work presented in this 

section are approximate and are predicated on the assumption of a single relocation to the new, 

permanent utility locations. Should the Design-Builder’s design, means and methods require 

interim utility relocations, the Design-Builder shall be responsible for coordinating with the affected 

utilities to determine the time frames required for any and all interim relocations. 

A-3.1 Telecommunications 

A-3.1.1 Verizon of New York 

Aerial facilities in conflict at the following locations on I-481, I-690 to Kirkville Road: 

• Verizon will install its facilities underground and remove their aerial lines that are located 

along Manlius Center Road, crossing under I-481 bridges at approximately Station H6A 

14+50. Verizon will need 2 to 3 months to do this work. 

Aerial facilities in conflict at the following locations aton I-481/E. Genesee St., Routes 5 & 

92 Interchange:, Lyndon Corners 

• Verizon will relocate aerial facilities located along Routes 5 and 92 from approximately 
Station S6A 9+3810+00 to Station S6A 10+45 RT11+00. Verizon will need 4 months to do 
work at this location. 

Aerial facilities in conflict at the following locations on I-481, Routes 5 & 92 Interchange 

(Lyndon Corners) 
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• Verizon will relocate aerial facilities located along Routes 5 and 92 from approximately 
Station S6C 102+6340 to Station S6C 105+00. Verizon will need 2 to 3 weeks to transfer 
their lines and execute pole removals in this area.   

Underground facilities in conflict at the following locations on I-81 / I-481 South 

Interchange: 

• Verizon will relocate its Duct Bank that is located over I-81 on E. Glen bridge crossing at 

approximately Station R2A 46+00. Verizon will need 2 to 3 months to do the relocation 

work at this location. Verizon will relocate their new lines to the new East Glen bridge 

which will be located south of the existing bridge. 

A-3.1.2 Charter Communications 

 Aerial cable TV lines in conflict at the following locations on I-81 / I-481 South Interchange: 

• Charter will relocate lines adjacent to Brighton Ave, approximately at approximately 

Station S4D 110+00107+40 to S4D 117+00 LT02+25. Charter will take 8 weeks to 

complete their work at this location.  

Aerial cable TV lines in conflict at the following locations on I-481, I-690 to Kirkville Road: 

• Charter will install its facilities underground and remove their aerial lines that are located 

along Manlius Center Road, crossing under I-481 bridges at approximately Station H6A 

14+50. Charter will take one month to complete the work at this location.  

Aerial cable TV lines in conflict at the following locations aton I-481, Routes 5 & 92 

Intersectionchange, (Lyndon Corners): 

• Charter will relocate aerial facilities located along Routes 5 and 92 from approximately 

Station S6C 102+631+00 to Station S6C 105+007+50. Charter will take 2 weeks to 

complete the relocation work at this location.  

A-3.1.3 First Light Fiber, Inc. 

Aerial Communications Lines in conflict at the following locations on I-481, I-690 to 

Kirkville Road: 

• First Light Fiber will Rrelocate aerial facilities under I-481 over Manlius Center Road, 

crossing under the I-481 bridges at approximately Station H6A 14+50, to an underground 

line which will be placed in 4” HDPE conduit.  Conduit will be installed by directional boring.  

The conduit will go underground between National Grid pole “NG34” on the west side of 

the I-481 bridge to the pole numbered “NG37” located on the east side of the I-481 bridge.  

First Light will remove the aerial fiber optic lines that are in conflict located between the 

two said poles, approximately 408 feet.   
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A-3.1.4 Crown Castle 

Aerial Communications Lines in conflict at the following locations on I-481, I-690 to 

Kirkville Road: 

• Crown Castle will Rrelocate aerial facilities under I-481 over Manlius Center Road, 

crossing under the I-481 bridges at approximately Station H6A 14+50, to an underground 

line placed in conduit.  The conduit will go underground between National Grid pole 

“NG34” on the west side of the I-481 bridge to the pole numbered “NG37” located on the 

east side of the I-481 bridge.  Crown Castle will remove the aerial fiber optic lines that are 

in conflict located between the two said poles, approximately 408 feet.   

A-3.1.5 Windstream Communications 

Aerial Communications Lines in conflict at the following locations aton I-481, Routes 5 & 

92 Intersectionchange, (Lyndon Corners): 

• Relocate aerial facilities located along Routes 5 and 92 from approximately Station S6C 

101+00 to 107+50 RT. 

A-3.2 Electric 

A-3.2.1 National Grid Electric 

 Aerial facilities in conflict at the following locations on I-81 / I-481 South Interchange: 

• National Grid will relocate aerial facilities crossing I-481 along the west side of East 

Brighton Avenue Bridge from approximately Station S4D 104+75 to Station S4D 119+50  

• National Grid will relocate aerial facilities crossing East Brighton Avenue at approximately 

Station S4C 104+25 

• National Grid will relocate aerial facilities crossing relocated East Glen Road at 

approximately Station S4B 10+50 

• National Grid will relocate aerial facilities crossing Business Loop 81 at approximately 

Station R2A 46+75 and crossing the new on and off ramps located on the north side of 

the East Glen Bridge  

• National Grid will need 6 weeks to do their work in these areas  

Aerial facilities in conflict at the following locations on I-481, I-690 to Kirkville Road: 

• National Grid will relocate its aerial facilities currently crossing under I-481 northbound 

and southbound bridges over CSX Railroad located at approximately Station H6A 32+25 

and H6C 39+48 to underground. National Grid will also relocate two poles. National Grid 

will need 4 weeks to complete their work at this location.  

Aerial facilities in conflict at the following locations on I-481/ E. Genesee Street 
Interchange: 

• National Grid will relocate aerial facilities and two poles located along the south sides of 
Routes 5 & 92 from approximately Station S6A 9+3810+00 to Station S6A 10+45 RT1+00 
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• National Grid will relocate aerial facilities and three poles located along the south sides of 
Routes 5 & 92 from approximately Station S6C 102+40 to Station S6C 105+10 and 
crossing Routes 5 & 92 at approximately Station S6C 102+60 

• National Grid will relocate aerial facilities and three poles located along the south sides of 
Routes 5 & 92 from Station S6C 102+40 to Station S6C 105+00 

• National Grid will need 2 weeks to complete their work at these locations.  

Underground facilities in conflict at the following locations on I-81 / I-481 South 

Interchange: 

• National Grid will relocate underground facilities located alongcrossing I-81 Southbound 

from approximately Station R3A 125+6050 to Station R3A 138+50 LT44+00 

• National Grid will relocate underground facilities located alongcrossing I-81 Northbound 

from approximately Station R2A 52+40 to Station R2A 73+7565+60 RT 

• National Grid will need 2 weeks to complete their relocation work at these locations. 

A-3.3 Natural Gas 

A-3.3.1 National Grid 

Gas facilities in conflict at the following locations on I-81 / I-481 South Interchange: 

• National Grid will relocate their gas facilities crossing I-81 along E. Glen Avenue at 

approximately Station R3A 118+509+25. National Grid will need 6 weeks to complete their 

work at this location.  

• National Grid will relocate their gas facilities located along E. Brighton Ave. at Station S4D 

119+00. National Grid will need 6 weeks to complete their work at this location. 

Gas facilities in conflict at the following locations on I-481 / E. Genesee Street Interchange: 

• National Grid will relocate their gas facilities located along the southern side of Routes 5 & 92 

from approximately Station S6C 101+22 to Station S6C 109+50. National Grid will need 2 to 

3 weeks to relocate facilities at this location. 

• National Grid will cut and cap and therefore abandon their gas facilities located along the 

southern side of Routes 5 & 92 from Station S6C 113+00 to Station S6C 113+90.     National 

Grid will need 1 day to complete their work at this location.  

A-3.4 Water 

A-3.4.1 Onondaga County Water Authority 

No utility relocations anticipated. 

A-3.4.2 City of Syracuse 

No utility relocations anticipated.  
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A-3.5 Sanitary  

A-3.5.1 Onondaga County Department of Water Environment Protection (OCDWEP) 

No utility relocations anticipated. 

A-3.5.2 City of Syracuse (Sanitary)  

No utility relocations anticipated. 

A-4 UTILITY RELOCATIONS BY THE DESIGN-BUILDER 

The Design-Builder shall be responsible for coordinating the relocation of all utility services which 

are impacted by the Project, including the maintenance and protection of those utilities not listed 

below, participation in all meetings, preparing minutes of meetings, performing plan reviews, 

ground preparation, performing survey and mark out required for utility relocations as well as 

excavating test pits as necessary to facilitate resolution of design utility conflict tables to final 

conflict resolution tables. The following sections describe the anticipated Work to be performed 

and coordination required with each utility owner. 

A-4.1 Telecommunications 

A-4.1.1 Verizon 

No utility relocation work anticipated.  

A-4.1.2 Charter Communications 

No utility relocation work anticipated. 

A-4.2 Electric 

A-4.2.1 National Grid 

No utility relocation work anticipated. 

A-4.3 Natural Gas 

A-4.3.1 National Grid 

No utility relocation work anticipated. 

A-4.4 Water 

A-4.4.1 Onondaga County Water Authority (OCWA) 

Water facilities in conflict located at I-81 / I-481 Southern Interchange:  

• Design-Builder will relocate a 24” water main located on the eastern side of East Brighton 

Ave. Bridge from approximately Station S4C 106+00 to S4C 115+004+80. This line shall 

remain in service at all times.  

A-4.4.2 Town of Dewitt 

Water facilities in conflict located at NYS Route 5/92 through existing I-481/E. Genesee St. 

Exit 3E and 3W, Future I-81 Interchange: 

• Design-Builder will relocate a fire hydrant located on the south side of Genesee Street 

located at approximately Station S6A 10+55 RT.  
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Water facilities in conflict located at NYS Route 5 and 92 Intersection (Lyndon Corners): 

• Design-Builder will relocate a fire hydrant located on the south side of Highbridge Road 

(NYS Route 92) at approximately Station S6C 112+75 RT 

 

A-4.4.3 City of Syracuse 

Water facilities in conflict located at I-81 / I-481 Southern Interchange: 

 

• Design-Builder will replace the existing 8” water main located on East Glen Ave. Bridge 

over I-81, at approximately Station R3A 118+50, with a new 12” main along relocated E. 

Glen Avenue. The existing 8” line shall remain in service at all times, until the new 12” 

main is in service.  The Design-Builder will provide and install a  two new meter pits on the 

west side of the new bridge over future BL 81 and a new 12” water main along relocated 

E. Glen Avenue, connecting to the relocated 12” water main on E. Brighton Avenue. The 

new meter pits shall be located within the highway boundary or permanent easement area, 

location to be determined by City of Syracuse Water Department.  The work will include 

reconnecting the existing private water mains on Loretto property to the new meter pits.  

The work shall also include installing 2 new fire hydrants, one on either side of the new 

bridge over BL 81.  

 

• The water meter pits shall be designed: 

o To be watertight and located to allow natural light into the pit during 

testing/maintenance. 

o With adequate horizontal and vertical clearances to allow access to the device. 

o With floors pitched to drain. 

o With surface grading to divert runoff away from the pit 

o To be Hot Box Aluminum Drop Over Enclosures. Model Number AEZ1SH 

Refer to Part 5, SP-18 for Drop Over Enclosure and Backflow Prevention details. 

• Once the new 12” main feeding Loretto is operational, the existing 8” main on existing E. 

Glen Avenue will be cut just east of the existing bridge, and a new fire hydrant will be 

installed.  There is an existing service tee in this area that must remain in service.  

• Design-Builder will relocate a 12” water main located on East Brighton Ave Bridge.  The 

existing water main shall remain in service at all times, except for a maximum 4-hour 

window (subject to City Water Department approval) to connect the new main to the 

existing main.  At a minimum, the existing main will be replaced between approximately 
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sStations S4D 102+80 and Station S4D 118+00.  The work shall also include installing 

new fire hydrants and water valves as follows: 

o A new fire hydrant on both sides of the new bridge over I-81. 

o A new fire hydrant at the intersection of Brighton Avenue/Relocated E. Glen 

Avenue 

o Additional fire hydrants and water valves, as necessary, to provide for a maximum 

300’ spacing. Contact City of Syracuse Water Department to coordinate installation 

locations. 

Refer to Part 5 SP-18 for City of Syracuse details and requirements related to this work. 

A-4.5 Sanitary 

A-4.5.1 Onondaga County Department of Water Environment Protection (OCDWEP) 

Storm Sewer facilities in conflict located on I-481, E. Genesee Street – Kirkville Road: 

• Design-Builder will relocate a 24” Storm sewer along Interstate 481 at approximately 

Stations H6A 21+40 to H6A 22+20 

• Design-Builder will relocate a 24” Storm sewer crossing I-481 Southbound at 

approximately Station H6E 14+682+29 

• Design-Builder will relocate a 24” Storm sewer crossing I-481 Southbound at 

approximately Station H6E 27+575+15 LT 

• Design-Builder will relocate a 3’x5’ Storm sewer consisting of twin pipes crossing I-481 

Southbound at approximately Station H6E 16+7523+10 

• Design-Builder will relocate a 36” Storm sewer crossing I-481 Northbound at 

approximately Station H6B 14+42, unknown size 

Storm Sewer facilities in conflict located at I-481 / East Genesee Street Interchange: 

• Design-Builder will relocate Various Storm Sewers located within the Exit 3 Interchange  

Storm Sewer facilities in conflict located at I-81 / I-481 Southern Interchange:  

• Design-Builder will relocate Various Storm Sewers located throughout the Southern 

Interchange 

A-4.5.2 City of Syracuse (Sanitary)  

No utility relocation work anticipated.  
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A-4.6 Street Lighting  

A-4.6.1 Town of Dewitt 

Street lighting in conflict located at the NYS Route 5/92, through existing I-481/E. Genesee 

St. Exit 3E and 3W, Future I-81 Interchange: 

• The Design-Builder will replace 67 street lights from approximately sStation S6A 12+40 

RT to Station S6A 19+20 RT and 1 street light from approximately Station S6A 16+40 LT.  

Street lighting in conflict located at NYS Route 5 and NYS Route 92 Intersection (Lyndon 

Corners): 

• The Design-Builder will replace 2 street light poles from approximately sStation S6C +/- 

105+00 to sStation S6C 107+75 RT. 

A-4.6.2 City of Syracuse  

Street lighting facilities at I-81 / I-481 Southern Interchange:on Brighton Ave between E. 

Glen Ave and the Brighton Towers Apartment driveway  

• The Design-Builder will replace 18 poles on Brighton Ave from approximately Station S4D 

101+75 to Station S4D 118+25 LT. and approximately Station S4C 101+25 to Station S4C 

115+50 RTE. Glen Ave to the Brighton Towers Apartments driveway.  

• Street lighting facilities on East Seneca Turnpike  

• The Design-Builder will replace 1 pole on East Seneca Turnpike where proposed I-81 NB 

crosses East Seneca Turnpike at approximately Station H2 32+35 LT. 

• The Design-Builder will replace 7 poles and associated lighting conduit along existing I-81 

NB from approximately Station R2A 52+40 to Station R2A 63+75 RT 

• The Design-Builder will replace 7 poles and associated lighting conduit along existing I-81 

SB from approximately Station R3A 125+60 to Station R3A 136+40 LT 

A-5 DESIGN BUILD UTILITY DOCUMENTS 

The Design-Builder shall provide documentation regarding the coordination and locations of the 

impacted utilities to the Department’s Project Manager, and the Department’s Project Manager 

shall coordinate with Regional Utility Engineer. The required documents are: utility 

conflict/resolution table with proposed locations, utility plans, and Special Note of Utility 

Coordination. 

The documentation shall be used to secure the Final DB Utility Work Agreements (DB-HC140) 

with each impacted utility company and any required Municipal Agreements. 
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APPENDIX B NON-PARTICIPATING AGENCIES 

The Design-Builder shall be aware that the following agencies which are not participants in the 

One-Call System may have facilities located within the project limits: 

• The New York State Department of Transportation 

Contact information, known facilities, and required lead times are indicated in the Table B-1 on 

the following page. The Design-Builder shall contact each of these agencies to obtain mark-outs 

of their facilities. 
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Table B - 1: Contact Information for Non-Participating Agencies 

Agency 
Callout 

Contact 
Contact PH# Contact E-mail Known Facilities 

Required 

Lead Time 

for mark out 

      

NYSDOT Ryan Meagher 315-428-4064 ryan.meagher@dot.ny.gov 
electrical, 

communications 

7 days 

minimum 
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APPENDIX C PRELIMINARY DB UTILITY WORK AGREEMENTS 

The work described in this Appendix C (if provided) includes known relocation(s) and other utility 

work required to remove known interference(s) with Project elements. The Design-Builder shall 

design, locate, and construct the Work in accordance with utility provider(s) details as detailed in 

this Appendix C (if provided). The Design-Builder shall consider providing, where possible and if 

applicable, a common trench in which to construct the utilities in accordance with the utility 

providers' requirements. The Design-Builder shall determine the location of any and all 

trenches relevant to the requirements of the Design-Builder's design, as applicable. The Design-

Builder shall include in its Baseline Project Schedule appropriate time as required for all utilities 

work. The Design-Builder shall comply with the Work Zone Traffic Control requirements 

contained in Part 3 of the Contract Documents at all times when performing the work described 

herein. 

Any Agreements provided in this Appendix are Preliminary and are between the Department and 

utility owner(s). The Design-Builder is expected to coordinate with any and all affected utility 

owner(s) and the Department to negotiate and execute 3-party Final Utility Work Agreements 

between the Design-Builder, utility owner(s), and Department. 

 

 


